

CONFIDENTIAL
SECRET

23 October 1958

SDN 8-5433/02-1

In reply refer to:

Attention:

Subject: Contract RD-103;
Task Order 11

Gentlemen:

In accordance with recent discussions between Government and Contractor's personnel, [redacted] is pleased to submit a CPFF proposal in the amount of \$2,155 (Cost Breakdown Exhibit "C"), covering RS-16B Battery Chargers. This work will be performed in accordance with the Statement of Work set forth in Exhibit "A". The Delivery Schedule shall be in accordance with Exhibit "B". It is anticipated that this work will be accomplished as an amendment to Task Order 11.

Task Order 11 indicates that work will be completed twelve (12) months after receipt of contractual coverage (i.e., 27 June 1959). For clarification, Contractor would like to submit that the design of the Battery Chargers, fabrication of 16 Battery Chargers and the engineering drawings will be completed by 27 June 1959. This is in lieu of any other delivery schedules previously submitted.

Very truly yours,

Enclosures

Exh. "A" - Statement of Work
Exh. "B" - Delivery Schedule
Exh. "C" - Cost Breakdown

DOO	8	REV DATE	7 APR 1959	BY	064540
ORIG COMP	056	OPI	56	TYPE	01
ORIG CLASS	5	PAGES	4	REV CLASS	C
JUST	22	NEXT REV	2010	AUTH	NR 19-2

CONFIDENTIAL

CONFIDENTIAL
SECRET

25X1

25X1

EXHIBIT "A"

25X1

Page 1 of 1

23 October 1958

STATEMENT OF WORK

Construct 10 additional battery chargers in accordance with
design objectives of [redacted] proposal
[redacted] dated 6 June 1958.

25X1

25X1

25X1

CONFIDENTIAL
SECRET

~~CONFIDENTIAL~~
~~SECRET~~

25X1

25X1

EXHIBIT "B"

25X1

Page 1 of 1
23 October 1958

DELIVERY SCHEDULE

Concurrent with units delivered under Task Order 11.

25X1

CONFIDENTIAL

~~SECRET~~

Page Denied